

D 3 LAND SERVICES

P. O. BOX 772

ATMORE, AL 36504

OFFICE (251) 446-7157

CELL (251) 294-1232

Bid Estimation/Invoice: September 28, 2004

Description

All work is due to intense weathering caused by
Hurricane Ivan:

\$141,750.00

—Removal, clean-up, and pruning of trees and
underbrush;

—Replant and refurbish existing
landscape:

—Replenish and backfill backside of acreage due to
excessive rain;

—Build, reconstruct, refurbish, and repaint fences and
gazebos;

—Repair, prepare, and paint house
and barn;


—Grade and final grade existing driveway due to excessive
weathering.

Materials

\$74,000.00

Total: \$215,750.00

Customer Signature


John C. Davis, III

